DELAWARE DEPARTMENT OF TRANSPORTATION DATE
PAGE 002 -1
TABULATION OF BIDS
FINAL

CONTRACT TITLE BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

CALL ORDER 002 CONTRACT ID T200707104.01 COUNTIES NEW CASTLE

LETTING DATE 07/10/12 DISTRICT N1

STATE/FEDERAL AID NO: T200707104 CONTRACT TIME : 124 CALENDAR DAYS

CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) T200707104

THIS PROJECT INVOLVES THE REPLACEMENT OF THE EXISTING

CORRUGATED METAL ARCH WITH A CAST-IN-PLACE CONCRETE

THREE-SIDED FRAME. ADDITIONAL WORK INCLUDES MINOR

RECONSTRUCTION OF THE APPROACH ROADWAY AND PLACEMENT OF

RIPRAP IN THE STREAM TO PREVENT SCOUR. THE WORK WILL BE

PERFORMED UNDER A FULL ROAD CLOSURE WITH DETOUR.

SET-ASIDE
VENDOR RANKING Contract was awarded on 08/03/12 to vendor A-DEL CONSTRUCTION COMPANY, INC.
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 707,100.00 127.6013% 100.0000%
1 A-DEL CONSTRUCTION COMPANY, INC., 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 554,147.90 100.0000% 78.3691%
2 MUMFORD & MILLER CONCRETE, INC., 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 $ 654,116.25 118.0400% 92.5069%
3 JJID INC, 100 JULIAN LANE, BEAR, DE, 19701 $ 725,298.35 130.8853% 102.5737%
4 GEORGE & LYNCH, INC., 150 LAFFERTY LANE, DOVER, DE, 19901 $ 794,056.30 143.2932% 112.2976%
5 EASTERN HIGHWAY SPECIALISTS, INC., 920 N CHURCH ST, WILMINGTION, DE, 19801 $ 855,418.10 154.3664% 120.9755%
6 KUHN CONST COMPANY, P O BOX 1419, HOCKESSIN, DE, 19707 $ 930,770.60 167.9643% 131.6321%
0 ) I( 1) 2

(
ENGINEER'S ESTIMATE

LINE NO / ITEM CODE / ALT |

|
|
|
I
—————————————————————————————————————————— B i i e

|A-DEL CONSTRUCTION CO INC

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE
SECTION 0001 BR. 1-330
I I I
0010 201000 LUMP | 10000.00000 10000.00] 10000.00000 10000.00] 8200.00000
CLEARING AND GRUBBING | | |
0030 203000 25.000 cCYy | 58.28187 1457.05] 22.50000 562.50] 25.00000
CHANNEL EXCAVATION | |
0040 207000 440.000 cYy | 16.49159 7256.30] 30.00000 13200.00] 15.00000
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 208001 12.000 cCvy | 300.00000 3600.00] 145.00000 1740.00] 260.00000
FLOWABLE FILL | |
0060 208509 255.000 LF | 150.00000 38250.00]| 51.63000 13165.65] 109.00000
REMOVAL OF ASBESTOS PIPE | | |
0070 209002 35.000 cCY | 27.71757 970.11] 45.00000 1575.00] 72.00000
BORROW, TYPE B | |
0080 209003 10.000 cCy | 26.78637 267.86] 40.00000 400.00] 43.00000
I I I

BORROW, TYPE C

6600.

3120.

27795.

2520.

430.

|[MUMFORD & MILLER CONCRETE INC

.00

.00

00

00

00

00

00



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/02/12
PAGE : 002 -2
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1
SET-ASIDE
I( 0 ) I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e
0090 210000 375.000 cCy | 14.01344 5255.04 15.00000 5625.00] 17.50000 6562.50
|

FURNISHING BORROW TYPE "C" FOR PIPE,
UTILITY TRENCH, AND STRUCTURE BACKFILL



CONTRACT TITLE BRIDGE 1-330 ON N351

DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
MARROWS ROAD OVER COOL RUN

DATE
PAGE

08/02/12
002 -3

PORTLAND CEMENT CONCRETE MASONRY,

CALL ORDER 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE 07/10/12 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0100 211000 LUMP | 15000.00000 15000.00] 20000.00000 20000.00] 46750.00000 46750.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 251000 550.000 LF | 2.28551 1257.03 ] 4.35000 2392.50] 2.50000 1375.00
SILT FENCE | | |
0120 252001 4.000 EACH | 160.50787 642.03| 210.00000 840.00| 125.00000 500.00
INLET SEDIMENT CONTROL, CURB INLET | |
0130 263001 1.000 EACH | 962.50000 962.50| 2200.00000 2200.00] 300.00000 300.00
SUMP PIT, TYPE 2 | |
0140 265500 LUMP | 17000.00000 17000.00] 40000.00000 40000.00] 69400.00000 69400.00
STREAM DIVERSION | |
0150 270500 4.000 EACH | 562.50000 2250.00] 650.00000 2600.00] 125.00000 500.00
DEWATERING BAG | |
0160 302007 133.000 cCY | 41.96453 5581.28] 46.00000 6118.00] 52.00000 6916.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0170 302011 110.000 TON | 41.11570 4522.73| 40.00000 4400.00] 35.50000 3905.00
DELAWARE NO. 3 STONE | | |
0180 401654 70.000 TON | 100.00000 7000.00]| 90.00000 6300.00] 105.00000 7350.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
GYRATIONS, PG 70-22 | |
0190 401663 187.000 TON | 100.00000 18700.00] 80.00000 14960.00] 106.00000 19822.00
SUPERPAVE, BITUMINOUS CONCRETE BASE | | |
COURSE, 160 GYRATIONS, PG 64-22 | | |
0200 401708 140.000 TON | 90.00000 12600.00] 110.00000 15400.00] 117.00000 16380.00
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 70-22, (NON-CARBONATE | | |
STONE) | | |
0210 602003 81.000 CY | 500.00000 40500.00] 250.00000 20250.00| 480.00000 38880.00
PORTLAND CEMENT CONCRETE MASONRY, | |
ABUTMENT FOOTING, CLASS A | | |
0220 602015 54.000 CY | 600.00000 32400.00] 800.00000 43200.00] 550.00000 29700.00
PORTLAND CEMENT CONCRETE MASONRY, | |
ABUTMENT ABOVE FOOTING, CLASS A | |
0230 602017 10.000 cCY | 1400.00000 14000.00] 1350.00000 13500.00] 1535.00000 15350.00
PORTLAND CEMENT CONCRETE MASONRY, | |
PARAPET, CLASS A | |
0240 602019 59.000 CY | 900.00000 53100.00] 550.00000 32450.00] 675.00000 39825.00
| |
| |

SUPERSTRUCTURE, CLASS A



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/02/12
PAGE 002 -4
TABULATION OF BIDS
FINAL
CONTRACT TITLE BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID T200707104.01 COUNTIES NEW CASTLE
LETTING DATE 07/10/12 DISTRICT N1
SET-ASIDE
(0 ) I( 1) I( 2 )
ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0250 604000 26080.000 LB
BAR REINFORCEMENT, EPOXY COATED

0260 606002 96.000 LF
METAL BRIDGE RAILING, ALUMINUM

0270 608000 110.000 TON

COARSE AGGREGATE FOR FOUNDATION

STABILIZATION AND SUBFOUNDATION BACKFILL

0280 610001 460.000 sF
STONE MASONRY

0290 612004 32.000 LF
REINFORCED CONCRETE PIPE, 21", CLASS II

0300 614660 40.000 LF
STEEL CASING PIPE, 24"

0310 701020 200.000 LF

INTEGRAL PORTLAND CEMENT CONCRETE CURB

& GUTTER, TYPE 1-8

0320 705002 1030.000 sF
P.C.C. SIDEWALK, 6"

0330 705528 1.000 EACH
TEMPORARY CURB RAMP

0340 708662 1.000 EACH
INSTALLING SANITARY SEWER MANHOLE, 60",
0'-6' DEPTH

0350 708663 5.000 EACH

INSTALLING SANITARY SEWER MANHOLE, 60",

DEPTH >6'

0360 712021 350.000 TON
RIPRAP, R-5

0370 712531 60.000 CY
CHANNEL BED FILL

0380 713003 330.000 sSY
GEOTEXTILES, RIPRAP

0390 727014 275.000 LF
CONSTRUCTION SAFETY FENCE

0400 732004 400.000 TON
TOPSOIL (TON)

0410 734013 1320.000 sY
PERMANENT GRASS SEEDING, DRY GROUND

160.

33.

41.54398

80.00000
500.00000

27.40068

6.23792
2375.40541

12000.00000

900.00000

35.48423

60.00000
2.39905
1.76764

25.00000

0.76966

AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
103375 zoses.20i  1.30000  33%04.00]  1.23000  32078.40
15360.001 93.00000 8928.00} 105.00000 10080.00
3667.60} 40.00000 4400.00} 35.50000 3905.00
| |
19110.23] 33.25000 15295.00] 30.00000 13800.00
2560.00} 75.70000 2422.40} 132.00000 4224.00
20000.00} 120.00000 4800.00} 211.00000 8440.00
5480.14} 35.00000 7000.00} 30.00000 6000.00
| |
6425.06| 7.00000 7210.00] 7.10000 7313.00
2375.41} 1400.00000 1400.001 2525.00000 2525.00
12000.00} 5675.00000 5675.00} 6200.00000 6200.00
| |
4500.00] 300.00000 1500.00] 175.00000 875.00
| |
12419.48] 45.00000 15750.00] 41.35000 14472.50
3600.00} 55.00000 3300.00} 25.50000 1530.00
791.69} 3.25000 1072.501 3.50000 1155.00
486.10} 2.00000 550.00} 2.00000 550.00
lOOO0.00} 32.00000 12800.001 35.00000 14000.00
1015.95} 2.50000 3300.00} 2.15000 2838.00
I I



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
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CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT N1
SET-ASIDE
I ( 0 ) I ( 1 I( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC |[MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
————————————————————————————————————————— e
0420 734015 175.000 SY | 1.64104 287.18]| 4.00000 700.00] 5.50000 962.50
PERMANENT GRASS SEEDING, WET GROUND | | |
0430 743004 20.000 EADY | 53.46852 1069.37] 98.00000 1960.00 ]| 75.00000 1500.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0440 743050 40.000 HOUR | 52.90000 2116.00] 52.90000 2116.00]| 52.90000 2116.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0450 743062 10.000 HOUR | 76.71000 767.10] 76.71000 767.10] 76.71000 767.10
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0460 743552 56400.000 LFDY | 0.50000 28200.00] 0.47000 26508.00] 0.40000 22560.00
PEDESTRIAN CHANNELIZING BARRICADE | | |
0470 743553 125.000 SY | 250.00000 31250.00] 15.00000 1875.00 | 43.00000 5375.00
TEMPORARY PEDESTRIAN PATHWAY | | |
0480 748034 175.000 LF | 8.00000 1400.00] 5.75000 1006.25] 5.75000 1006.25
TEMPORARY MARKINGS, PAINT, 10" | | |
0490 748530 150.000 SF | 5.00000 750.00] 11.00000 1650.00 | 11.50000 1725.00
REMOVAL OF PAVEMENT STRIPING | | |
0500 753503 120.000 LF | 256.00000 30720.00] 170.00000 20400.00] 142.00000 17040.00
INSTALLING SANITARY SEWER, PVC, 12" | | |
0510 753504 131.000 LF | 276.00000 36156.00] 160.00000 20960.00] 143.00000 18733.00
INSTALLING SANITARY SEWER, PVC, 15" | | |
0520 758000 1230.000 SY | 12.33538 15172.52] 10.00000 12300.00 8.00000 9840.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | I |
0530 759501 4.000 EAMO | 4312.28482 17249.14] 1600.00000 6400.00] 4000.00000 16000.00
FIELD OFFICE, SPECIAL | | |
0540 760000 1370.000 SYIN | 4.15952 5698.54] 2.00000 2740.00] 4.50000 6165.00
PAVEMENT - MILLING, HOT-MIX | | |
0550 762001 520.000 LF | 2.20497 1146.58] 2.00000 1040.00] 2.00000 1040.00
SAW CUTTING, HOT MIX | | |
0560 762002 30.000 LF | 6.01931 180.58]| 10.00000 300.00] 12.00000 360.00
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0570 763000 LUMP | 33495.77700 33495.78] 8000.00000 8000.00 | 21000.00000 21000.00
INITIAL EXPENSE | | |
0580 763501 LUMP | 7500.00000 7500.00 | 19000.00000 19000.00 | 4900.00000 4900.00
| | |

CONSTRUCTION ENGINEERING



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/02/12
PAGE 002 -6
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER  : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT I\
SET-ASIDE
I( 0 I( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |A-DEL CONSTRUCTION CO INC [MUMFORD & MILLER CONCRETE INC
LINE NO / ITEM CODE / ALT | [ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0590 763643 LUMP | 18000.00000 18000.00] 12000.00000 12000.00] 7330.00000 7330.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ \
0600 763682 LUMP | 30000.00000 30000.00] 10000.00000 10000.00] 29725.00000 29725.00
TEMPORARY PEDESTRIAN BRIDGE | | |
SECTION TOTALS | S 703,090.58] $ 549,907.90| $ 650,936.25
—————————————————————————————————————————— o
SECTION 0002  BR. 1-330 FIXED QUANTITIES
| | |
0020 202000 212.000 cCy | 18.91236 4009.42| 20.00000 4240.00] 15.00000 3180.00
EXCAVATION AND EMBANKMENT [ [ [
SECTION TOTALS | $ 4,009.42| $ 4,240.00] $ 3,180.00
—————————————————————————————————————————— B s A
CONTRACT TOTALS [ $ 707,100.00] $ 554,147.90] $ 654,116.25
DBE GOALS | 0 | | %




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/02/12
PAGE : 002 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT N1
SET-ASIDE
I ( 3 ) I ( 4 ) I ( 5 )
|JJID INC |GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  BR. 1-330
| | |
0010 201000 LUMP | 21300.00000 21300.00]| 5330.00000 5330.00] 7000.00000 7000.00
CLEARING AND GRUBBING | | |
0030 203000 25.000 CY | 48.56000 1214.00] 20.80000 520.00]| 85.00000 2125.00
CHANNEL EXCAVATION | |
0040 207000 440.000 cCY | 26.81000 11796.40| 30.00000 13200.00] 33.00000 14520.00
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 208001 12.000 cCYy | 183.62000 2203.44| 222.00000 2664.00] 236.00000 2832.00
FLOWABLE FILL | | |
0060 208509 255.000 LF | 93.13000 23748.15]| 36.25000 9243.75]| 101.00000 25755.00
REMOVAL OF ASBESTOS PIPE | | |
0070 209002 35.000 CY | 44.89000 1571.15]| 36.30000 1270.50] 50.00000 1750.00
BORROW, TYPE B | |
0080 209003 10.000 cCYy | 32.81000 328.10]| 28.45000 284.50] 44.50000 445.00
BORROW, TYPE C | |
0090 210000 375.000 CY | 21.75000 8156.25]| 15.65000 5868.75] 17.00000 6375.00
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 68200.00000 68200.00 | 40000.00000 40000.00 | 60000.00000 60000.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 251000 550.000 LF | 2.93000 1611.50] 3.95000 2172.50] 3.30000 1815.00
SILT FENCE | | |
0120 252001 4.000 EACH | 182.92000 731.68] 169.00000 676.00| 269.00000 1076.00
INLET SEDIMENT CONTROL, CURB INLET | |
0130 263001 1.000 EACH | 1413.95000 1413.95] 960.00000 960.00 | 2100.00000 2100.00
SUMP PIT, TYPE 2 | |
0140 265500 LUMP | 23100.00000 23100.00] 39580.00000 39580.00] 39000.00000 39000.00
STREAM DIVERSION | |
0150 270500 4.000 EACH | 770.32000 3081.28] 649.00000 2596.00] 591.00000 2364.00
DEWATERING BAG | |
0160 302007 133.000 cCY | 59.84000 7958.72| 72.80000 9682.40] 78.50000 10440.50
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0170 302011 110.000 TON | 52.07000 5727.70] 36.70000 4037.00]| 41.50000 4565.00
DELAWARE NO. 3 STONE | | |
0180 401654 70.000 TON | 108.37000 7585.90| 202.20000 14154.00] 166.00000 11620.00
SUPERPAVE, TYPE B HOT-MIX, 160 | | |
| | |

GYRATIONS, PG 70-22



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL

CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

CALL ORDER : 002
LETTING DATE : 07/10/12

SET-ASIDE

CONTRACT ID : T200707104.01
DISTRICT : N1

COUNTIES : NEW CASTLE

DATE
PAGE

08/02/12
002 -8

|
|
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,,, .
0190 401663 187.000 TON
SUPERPAVE, BITUMINOUS CONCRETE BASE |
COURSE, 160 GYRATIONS, PG 64-22 |
0200 401708 140.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160 |
GYRATIONS, PG 70-22, (NON-CARBONATE |
STONE) |
0210 602003 81.000 CY |
PORTLAND CEMENT CONCRETE MASONRY, |
ABUTMENT FOOTING, CLASS A
0220 602015 54.000 CY |
PORTLAND CEMENT CONCRETE MASONRY, |
ABUTMENT ABOVE FOOTING, CLASS A |
0230 602017 10.000 cCYy |
PORTLAND CEMENT CONCRETE MASONRY, |
PARAPET, CLASS A [
0240 602019 59.000 CY
PORTLAND CEMENT CONCRETE MASONRY, |
SUPERSTRUCTURE, CLASS A
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|

0250 604000 26080.000 LB
BAR REINFORCEMENT, EPOXY COATED

0260 606002 96.000 LF
METAL BRIDGE RAILING, ALUMINUM

0270 608000 110.000 TON

COARSE AGGREGATE FOR FOUNDATION
STABILIZATION AND SUBFOUNDATION BACKFILL

0280 610001 460.000 sF
STONE MASONRY

0290 612004 32.000 LF
REINFORCED CONCRETE PIPE, 21", CLASS II

0300 614660 40.000 LF
STEEL CASING PIPE, 24"

0310 701020 200.000 LF

INTEGRAL PORTLAND CEMENT CONCRETE CURB
& GUTTER, TYPE 1-8

0320 705002 1030.000 sF
P.C.C. SIDEWALK, 6"
0330 705528 1.000 EACH

TEMPORARY CURB RAMP

5 )

|EASTERN HIGHWAY SPEC INC

UNIT PRICE

154.

166.

551.

1100.

1300.

895.

102.

42.

71

83.

183.

46.

15.

591.

00000

00000

00000

00000

00000

00000

.80000

00000

50000

.00000

00000

00000

50000

00000

00000

28798.

23240.

44631.

59400.

13000.

52805.

46944.

9792.

4675.

32660.

2656.

7320.

9300.

15450.

591.

00

00

00

00

00

00

00

00

00

00

00

00

00

00

00

3 ) I( 4 ) I(
ID INC | GEORGE & LYNCH INC
| |
UNIT PRICE AMOUNT | UNIT PRICE AMOUNT |
,,,,,,,,,,,,,,,,,,,,,,,,,,,,, o
99.52000 18610.24| 109.80000 20532.60]|
I |
|
116.66000 16332.40] 142.20000 19908.00
|
|
| |
341.63000 27672.03] 396.00000 32076.00
| |
| |
1058.79000 57174.66 1224.00000 66096.00]
| |
| |
3015.55000 30155.50] 3220.00000 32200.00
| |
I |
1047.88000 61824.92| 1110.00000 65490.00
I I
I I
1.39000 36251.20] 1.44000 37555.20
| |
112.69000 10818.24]| 143.20000 13747.20
| I
31.01000 3411.10]| 44.40000 4884.00
| I
I I
28.75000 13225.00] 31.00000 14260.00]
| |
92.61000 2963.52] 71.70000 2294.40]
| |
164.27000 6570.80] 183.40000 7336.00
| |
25.87000 5174.00] 44.40000 8880.00]
| |
| |
6.85000 7055.50] 10.30000 10609.00
I I
956.06000 956.06 | 1485.00000 1485.00]
I I



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 08/02/12
PAGE 002 -9
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE 07/10/12 DISTRICT N1
SET-ASIDE
| 3 ) I ( 4 ) I( 5 )
|JJID INC | GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 708662 1.000 EACH | 400.00000 400.00]| 7750.00000 7750.00 | 2000.00000 2000.00
INSTALLING SANITARY SEWER MANHOLE, 60", | | |
0'-6' DEPTH | | |
0350 708663 5.000 EACH | 500.00000 2500.00] 50.00000 250.00]| 3000.00000 15000.00
INSTALLING SANITARY SEWER MANHOLE, 60", | | |
DEPTH >6"' | | |
0360 712021 350.000 TON | 42.26000 14791.00] 48.20000 16870.00 | 69.00000 24150.00
RIPRAP, R-5 | | |
0370 712531 60.000 CY | 61.37000 3682.20] 44.25000 2655.00] 96.50000 5790.00
CHANNEL BED FILL | | |
0380 713003 330.000 SY | 3.83000 1263.90] 6.20000 2046.00] 4.50000 1485.00
GEOTEXTILES, RIPRAP | | |
0390 727014 275.000 LF | 4.31000 1185.25] 4.30000 1182.50] 4.40000 1210.00
CONSTRUCTION SAFETY FENCE | | |
0400 732004 400.000 TON | 25.56000 10224.00] 31.50000 12600.00 | 48.50000 19400.00
TOPSOIL (TON) | | |
0410 734013 1320.000 SY | 2.27000 2996.40] 1.05000 1386.00 | 1.70000 2244.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0420 734015 175.000 SY | 2.27000 397.25] 6.20000 1085.00 | 3.50000 612.50
PERMANENT GRASS SEEDING, WET GROUND | | |
0430 743004 20.000 EADY | 105.05000 2101.00] 68.25000 1365.00 | 83.00000 1660.00
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0440 743050 40.000 HOUR | 52.90000 2116.00] 52.90000 2116.00] 52.90000 2116.00
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0450 743062 10.000 HOUR | 76.71000 767.10] 76.71000 767.10] 76.71000 767.10
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | I I
0460 743552 56400.000 LFDY | 0.44000 24816.00] 0.38000 21432.00] 0.41000 23124.00
PEDESTRIAN CHANNELIZING BARRICADE | | |
0470 743553 125.000 SY | 17.79000 2223.75] 62.60000 7825.00 | 79.50000 9937.50
TEMPORARY PEDESTRIAN PATHWAY | | |
0480 748034 175.000 LF | 5.53000 967.75]| 10.30000 1802.50] 4.10000 717.50
TEMPORARY MARKINGS, PAINT, 10" | | |
0490 748530 150.000 SF | 11.06000 1659.00 | 12.90000 1935.00] 12.00000 1800.00
REMOVAL OF PAVEMENT STRIPING | | |
0500 753503 120.000 LF | 168.12000 20174.40] 449.00000 53880.00 | 268.00000 32160.00
| | |

INSTALLING SANITARY SEWER, PVC, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/02/12
PAGE : 002 -10
TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT N1
SET-ASIDE
I ( 3 ) | ( 4 ) | ( 5 )
|JJID INC |GEORGE & LYNCH INC |EASTERN HIGHWAY SPEC INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0510 753504 131.000 LF | 216.42000 28351.02] 429.00000 56199.00] 341.00000 44671.00
INSTALLING SANITARY SEWER, PVC, 15" | |
0520 758000 1230.000 SY | 6.52000 8019.60 | 1.00000 1230.00] 14.00000 17220.00
REMOVAL OF EXISTING PORTLAND | | [
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | [ |
ETC. | | |
0530 759501 4.000 EAMO | 2600.00000 10400.00]| 4245.00000 16980.00]| 5500.00000 22000.00
FIELD OFFICE, SPECIAL | | |
0540 760000 1370.000 SYIN | 4.15000 5685.50] 5.96000 8165.20 | 5.20000 7124.00
PAVEMENT - MILLING, HOT-MIX | [ [
0550 762001 520.000 LF | 1.33000 691.60] 6.00000 3120.00] 3.60000 1872.00
SAW CUTTING, HOT MIX [ [ [
0560 762002 30.000 LF | 11.06000 331.80] 13.10000 393.00] 15.50000 465.00
SAW CUTTING, CONCRETE, FULL DEPTH [ [
0570 763000 LUMP | 40200.00000 40200.00] 41265.00000 41265.00] 42000.00000 42000.00
INITIAL EXPENSE | |
0580 763501 LUMP | 11800.00000 11800.00] 8240.00000 8240.00| 5000.00000 5000.00
CONSTRUCTION ENGINEERING | | |
0590 763643 LUMP | 10800.00000 10800.00] 8230.00000 8230.00| 5700.00000 5700.00
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | [ [
0600 763682 LUMP |  24300.00000 24300.00| 16730.00000 16730.00] 14000.00000 14000.00
TEMPORARY PEDESTRIAN BRIDGE | [ |
SECTION TOTALS | $ 720,767.91]| $ 787,092.10] $ 849,270.10
—————————————————————————————————————————— o
SECTION 0002  BR. 1-330 FIXED QUANTITIES
| | |
0020 202000 212.000 CY | 21.37000 4530.44| 32.85000 6964.20] 29.00000 6148.00
EXCAVATION AND EMBANKMENT | [ |
SECTION TOTALS | $ 4,530.44| $ 6,964.20] $ 6,148.00
CONTRACT TOTALS [ $ 725,298.35| $ 794,056.30] $ 855,418.10

DBE GOALS

e

e




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/02/12
PAGE : 002 -11
TABULATION OF BIDS

SUPERPAVE, TYPE B HOT-MIX, 160
GYRATIONS, PG 70-22

FINAL
CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER  : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( ) I ( )
|KUHN CONST COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001  BR. 1-330
| | |
0010 201000 LUMP | 3400.00000 3400.00]
CLEARING AND GRUBBING | | |
0030 203000 25.000 CY | 50.00000 1250.00]
CHANNEL EXCAVATION | |
0040 207000 440.000 cCY | 25.00000 11000.00] |
EXCAVATION AND BACKFILL FOR STRUCTURES | | |
0050 208001 12.000 cCYy | 300.00000 3600.00] |
FLOWABLE FILL | | |
0060 208509 255.000 LF | 58.50000 14917.50] |
REMOVAL OF ASBESTOS PIPE | | |
0070 209002 35.000 CY | 29.00000 1015.00] |
BORROW, TYPE B | |
0080 209003 10.000 cCYy | 27.00000 270.00] |
BORROW, TYPE C | |
0090 210000 375.000 CY | 21.00000 7875.00| |
FURNISHING BORROW TYPE "C" FOR PIPE, | | |
UTILITY TRENCH, AND STRUCTURE BACKFILL | | |
0100 211000 LUMP | 19000.00000 19000.00 |
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0110 251000 550.000 LF | 2.50000 1375.00]
SILT FENCE | | |
0120 252001 4.000 EACH | 150.00000 600.00 | |
INLET SEDIMENT CONTROL, CURB INLET | |
0130 263001 1.000 EACH | 1500.00000 1500.00]
SUMP PIT, TYPE 2 | |
0140 265500 LUMP | 33000.00000 33000.00]
STREAM DIVERSION | |
0150 270500 4.000 EACH | 300.00000 1200.00]| |
DEWATERING BAG | |
0160 302007 133.000 cCY | 50.00000 6650.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0170 302011 110.000 TON | 45.00000 4950.00]| |
DELAWARE NO. 3 STONE | | |
0180 401654 70.000 TON | 112.00000 7840.00| |
| | |
| | |



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS
FINAL
CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN

DATE : 08/02/12
PAGE : 002 -12

CALL ORDER  : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1
SET-ASIDE
6 ) ( ) ( )

( I
KUHN CONST COMPANY |
LINE NO / ITEM CODE / ALT |

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT | UNIT PRICE AMOUNT

0190 401663 187.000 TON
SUPERPAVE, BITUMINOUS CONCRETE BASE
COURSE, 160 GYRATIONS, PG 64-22

112.00000 20944.00]
I

|
|
|
|
4
|
|
| |
0200 401708 140.000 TON | 112.00000 15680.00]
SUPERPAVE, TYPE C HOT-MIX, 160 | |
GYRATIONS, PG 70-22, (NON-CARBONATE | |
STONE) | |
0210 602003 81.000 CY | 800.00000 64800.00|
PORTLAND CEMENT CONCRETE MASONRY, | |
ABUTMENT FOOTING, CLASS A | |
0220 602015 54.000 CY | 1600.00000 86400.00|
PORTLAND CEMENT CONCRETE MASONRY, | |
ABUTMENT ABOVE FOOTING, CLASS A | |
0230 602017 10.000 cCYy | 2225.00000 22250.00]
PORTLAND CEMENT CONCRETE MASONRY, | |
PARAPET, CLASS A [ [
0240 602019 59.000 CY | 950.00000 56050.00
PORTLAND CEMENT CONCRETE MASONRY, | |
SUPERSTRUCTURE, CLASS A [ |
0250 604000 26080.000 LB | 1.50000 39120.00
BAR REINFORCEMENT, EPOXY COATED | |
0260 606002 96.000 LF | 95.00000 9120.00]
METAL BRIDGE RAILING, ALUMINUM | |
0270 608000 110.000 TON | 50.00000 5500.00
COARSE AGGREGATE FOR FOUNDATION | |
STABILIZATION AND SUBFOUNDATION BACKFILL |
0280 610001 460.000 SF | 30.00000 13800.00]
STONE MASONRY | |
0290 612004 32.000 LF | 75.00000 2400.00]
REINFORCED CONCRETE PIPE, 21", CLASS II |
0300 614660 40.000 LF | 165.00000 6600.00]
STEEL CASING PIPE, 24" | |
0310 701020 200.000 LF | 44.00000 8800.00|
INTEGRAL PORTLAND CEMENT CONCRETE CURB |
& GUTTER, TYPE 1-8 | |
0320 705002 1030.000 SF | 11.00000 11330.00]
P.C.C. SIDEWALK, 6" |
0330 705528 1.000 EACH | 400.00000 400.00]
| |

TEMPORARY CURB RAMP



DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 08/02/12
PAGE : 002 -13
TABULATION OF BIDS

FINAL
CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER : 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( ) I( )
| KUHN CONST COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0340 708662 1.000 EACH | 8000.00000 8000.00| |
INSTALLING SANITARY SEWER MANHOLE, 60", | | |
0'-6' DEPTH | | |
0350 708663 5.000 EACH | 500.00000 2500.00] |
INSTALLING SANITARY SEWER MANHOLE, 60", | | |
DEPTH >6"' | | |
0360 712021 350.000 TON | 48.00000 16800.00| |
RIPRAP, R-5 | | |
0370 712531 60.000 CY | 25.00000 1500.00| |
CHANNEL BED FILL | | |
0380 713003 330.000 SY | 4.00000 1320.00] |
GEOTEXTILES, RIPRAP | | |
0390 727014 275.000 LF | 6.00000 1650.00 | |
CONSTRUCTION SAFETY FENCE | | |
0400 732004 400.000 TON | 35.00000 14000.00| |
TOPSOIL (TON) | | |
0410 734013 1320.000 SY | 1.15000 1518.00 | |
PERMANENT GRASS SEEDING, DRY GROUND | | |
0420 734015 175.000 SY | 6.60000 1155.00] |
PERMANENT GRASS SEEDING, WET GROUND | | |
0430 743004 20.000 EADY | 75.00000 1500.00 | |
FURNISH AND MAINTAIN PORTABLE | | |
CHANGEABLE MESSAGE SIGN | | |
0440 743050 40.000 HOUR | 52.90000 2116.00] |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0450 743062 10.000 HOUR | 76.71000 767.10] |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | I I
0460 743552 56400.000 LFDY | 0.40000 22560.00] |
PEDESTRIAN CHANNELIZING BARRICADE | | |
0470 743553 125.000 SY | 80.00000 10000.00| |
TEMPORARY PEDESTRIAN PATHWAY | | |
0480 748034 175.000 LF | 5.60000 980.00 | |
TEMPORARY MARKINGS, PAINT, 10" | | |
0490 748530 150.000 SF | 11.00000 1650.00 | |
REMOVAL OF PAVEMENT STRIPING | | |
0500 753503 120.000 LF | 450.00000 54000.00 | |
| | |

INSTALLING SANITARY SEWER, PVC, 12"



DELAWARE DEPARTMENT OF TRANSPORTATION

TABULATION OF BIDS

DATE : 08/02/12
PAGE : 002 -14

FINAL
CONTRACT TITLE : BRIDGE 1-330 ON N351 MARROWS ROAD OVER COOL RUN
CALL ORDER 1 002 CONTRACT ID : T200707104.01 COUNTIES : NEW CASTLE
LETTING DATE : 07/10/12 DISTRICT : N1
SET-ASIDE
I ( 6 ) I ( ) I ( )
|KUHN CONST COMPANY | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0510 753504 131.000 LF | 1500.00000 196500.00] |
INSTALLING SANITARY SEWER, PVC, 15" | | |
0520 758000 1230.000 SY | 4.00000 4920.00] |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0530 759501 4.000 EAMO | 3300.00000 13200.00]| |
FIELD OFFICE, SPECIAL | | |
0540 760000 1370.000 SYIN | 6.00000 8220.00 | |
PAVEMENT - MILLING, HOT-MIX | | |
0550 762001 520.000 LF | 3.85000 2002.00] |
SAW CUTTING, HOT MIX | | |
0560 762002 30.000 LF | 12.00000 360.00] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0570 763000 LUMP | 41000.00000 41000.00| |
INITIAL EXPENSE | | |
0580 763501 LUMP | 5600.00000 5600.00] |
CONSTRUCTION ENGINEERING | | |
0590 763643 LUMP | 7500.00000 7500.00] |
MAINTENANCE OF TRAFFIC, ALL INCLUSIVE | | |
0600 763682 LUMP | 23000.00000 23000.00] |
TEMPORARY PEDESTRIAN BRIDGE | | |
SECTION TOTALS | $ 926,954.60| $ | $
—————————————————————————————————————————— f————————
SECTION 0002 BR. 1-330 FIXED QUANTITIES
| | |
0020 202000 212.000 cCY | 18.00000 3816.00] |
EXCAVATION AND EMBANKMENT | | |
SECTION TOTALS | $ 3,816.00] $ | $
CONTRACT TOTALS | $ 930,770.60]| $ 0.00]| $

e

DBE GOALS | |




